


CORRIGENDUM TO TENDER REF. NO: NABFINS/004/2025-26 FOR THE SUPPLY, INSTALLATION, CONFIGURATION AND COMMISSIONING OF CCTV SURVEILLANCE SYSTEM & ASSOCIATED ANNUAL MAINTENANCE CONTRACT

SL. No	Page No.	Description	Existing Particulars				Shall be considered as under			
1	6	SCHEDULE:	3. Last date for submission of Tender	14th July, 2025 till 3:00 PM			3. Last date for submission of Tender	04 th Aug, 2025 till 03:00 PM		
			4. Date and time of opening of Tender	Opening of Eligibility-cum-Technical bid – 14th July, 2025 at 03:30 PM. Opening of Financial bid – will be communicated to Bidders who qualify the in the Eligibility-cum-Technical bid.			4. Date and time of opening of Tender	Opening of Eligibility-cum-Technical bid – 04 th Aug, 2025 at 03:30 PM. Opening of Financial bid – will be communicated to Bidders who qualify the in the Eligibility-cum-Technical bid.		
2	13	11. TERMS OF PAYMENT: Payment shall be made by the Company:	Phase	Activity	Payment	Timelines	Phase	Activity	Payment	Timelines
			Phase I	On completion of delivery, installation & commissioning of CCTV cameras at first 100 nos. of branches	Payment for 75 nos. of CCTV camera installation	Within 30 days from the date of Purchase order.	Phase I	On completion of delivery, installation & commissioning of CCTV cameras at first 100 nos. of branches	Payment for the supply & installation of CCTV Cameras at 75 nos. of branches	Within 30 days from the date of Purchase order.
			Phase II	On completion of delivery, installation & commissioning of CCTV cameras at second 100 nos. of branches	Payment for 75 nos. of CCTV camera installation	Within 60 days from the date of Purchase order.	Phase II	On completion of delivery, installation & commissioning of CCTV cameras at second 100 nos. of branches	Payment for the supply & installation of CCTV Cameras at 75 nos. of branches	Within 60 days from the date of Purchase order.
			Phase III	On completion of delivery, installation & commissioning of CCTV cameras at	Payment for 75 nos. of CCTV camera installation	Within 90 days from the date of	Phase III	On completion of delivery,	Payment for the supply	Within 90 days



				third 100 nos. of branches		Purchase order.		installation & commissioning of CCTV cameras at third 100 nos. of branches	installation of CCTV Cameras at 75 nos. of branches	from the date of Purchase order.	
			Phase IV	On completion of delivery, installation & commissioning of CCTV cameras at fourth 100 nos. of branches	Payment for 75 nos. of CCTV camera installation	Within 120 days from the date of Purchase order.		Phase IV	On completion of delivery, installation & commissioning of CCTV cameras at fourth 100 nos. of branches	Payment for the supply & installation of CCTV Cameras at 75 nos. of branches	Within 120 days from the date of Purchase order.
			Phase V	On completion of delivery, installation & commissioning of CCTV cameras at remaining 77 nos. of branches	Payment for 77 nos. of CCTV camera installation	Within 150 days from the date of Purchase order.		Phase V	On completion of delivery, installation & commissioning of CCTV cameras at remaining 75 nos. of branches	Payment for the supply & installation of CCTV Cameras at 75 nos. of branches	Within 150 days from the date of Purchase order.
			Phase VI	After commissioning of General Surveillance Management Centre at Head office Bangalore.	Payment for 25 nos. of CCTV camera installation in Phase I, II, III & IV & General Surveillance Management centre	Within 180 days from the date of Purchase order.		Phase VI	After commissioning of General Surveillance Management Centre at Head office Bangalore.	Payment for the supply & installation of CCTV Cameras at 25 nos. of branches in Phase I, II, III, & IV and payment for General Management centre	Within 180 days from the date of Purchase order.

